


Reply to the Queries of Pre-Bid Meeting for "New Bus Stand to Kyukaleshwar Temple & from Kirtikhal to Bhairavgarhi Temple at Pauri Garhwal Uttarakhand(2 nd Call) held on 20.11.2020				
Name of firms	S.No	Queries of Consultancy Firms	Reply	
Nivesa Advisors LLP	1	Our firm Nivesa Advisors LLP is a registered MSME There is an exemption provided to MSMEs from paying Earnest money Deposit. Kindly confirm that this exemption shall also be available to Nivesa Advisors being a registered MSME.	MSME Certificate Must be submitted alongwith with other required document in support of exemption.	
	2	There does not appear to be a clear demarcation between Phase I and Phase II of the scope of work our assumption is that Phase I consists of making the complete DPR which includes pre-feasibility study and phase 2 would be during the construction / Installation of the Ropeway System. Kindly confirm if our assumption is correct.	Phase I is preparation of DPR Phase II is construction/ installation of ropeway	
	3	i. Both Paragraph 6.1.1 and 6.1.2 are about Detailed Project Report. What is the essential difference? ii. Under 'A Pre-Construction Stage': in Site Topographical Survey: Whether this Survey is required to be done by Drone of TSS of by both? iii. Geo-Technical Studies: Whether it covers general analysis of terrains between two points / specific points as per the Ropeway alignment (specifically Station and Tower Points)?	i Para 6.1.2 is an elaboration of requirements in DPR ii Pre- construction stage primarily involves techno-economic feasibility report. iii Geo technical studies includes entire analysis of terrains between two points / specific points as per the Ropeway alignment	
	4	Essential difference with paragraph 6.1.1?	Para 6.1.2 is an elaboration of requirements in DPR	
	5	What is the scope of work for this?	Already specified in the RFP	
	6	Kindly confirm that the inspection for the civil works, Ropeway installation at various stages, Ropeway assembly and commissioning will be done by a CEN Certified Engineer?	Yes	
	7	Kindly extend the date for submission of quotation till 10.12.2020	No extension can be given	
Almondz Global Securities Limited	1	The BRIDCUL shall appoint a consultant for the project through the technical competition from Architectural/ Consultancy Firms empanelled with any Govt./Semi Govt./ PSU organization for providing Consultancy services.	Yes	
	2	We request the authority to amend this clause as below:		
		A.	Profile of the firm	
		1	Experience in preparation of DPR of Mass Rapid Transport System/Road/Rail/Metro/Ropeway/Infrastructure projects in the last five years	20
	2	Key personnel	10	
3	Experience in working in hilly terrain	10		
3	We request the authority to kindly amend this clause as follows:			
	1	On Submission of Concept Planning and Master Plan by the Client /Govt. Deptt.	15% (Fifteen percent) of the payable fee as above.	
	2	On Submission of Drawings and Design.	15% (Fifteen percent) of the payable fee as above.	
	3	On submission of DPR copy and walk through model.	10% (Ten percent) of the payable fee as above.	
	4	On Submission of documents by statutory bodies.	15% (Fifteen percent) of the payable fee as above.	
5	On Submission of DPR by the client/ Govt. Dept. And BRIDCUL.	15% (Fifteen percent) of the payable fee as above.		
			No Change	

Almondz Global Securities Limited	6	On submission of Detailed Design Report including Proof checked Detailed Structural Drawings	20% (Twenty percent) of the payable fee as above.	
	7	On submission of Detailed Working Drawings for all stages of construction	10% (Ten percent) of the payable fee as above.	
	4	We request the authority to kindly accept these forms certified by Chartered Accountant since obtaining certificate from Statutory Auditor is a time consuming process.		Certificate from statutory auditor may be furnished at the time of signed of agreement
	5	Obtaining solvency certificate from bank is a time consuming process and involves a lot of formalities, Accordingly we request the authority to kindly accept Net Worth certificate from Chartered Accountant for INR 5 Crores.		No change
	6	We request the authority to kindly allow this form to be certified by Authorized Signatory of the bidder, since Statutory Auditor can only certify Turnover / Financial Information and cannot certify Scope of Work, Project Cost, Project Completion, etc.		Financial Turnover must be CA Certified
	7	We request the authority to kindly extend the bid due date by at least 4 weeks since the pre bid meeting is being held on 20/11/2020 & the submission due date is only 27/11/2020		No Change


 (Er. Rajendra Prasad Uniyal)
 General Manager (Civil)