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 Ref:     31   /BRIDCUL –128(VI) /17                                                   Dated:   04 /01  /2018 
 

 

 

 

EMPANELMENT OF DESIGN AND DPR CONSULTANCY FIRMS FOR ROAD WORKS 

 

  Applications are invited from the Design and DPR Consultancy firms of road 

works for Empanelment in BRIDCUL. Interested Consultants can apply as per the 

prescribed application form which can be downloaded  from BRIDCUL website 

www.bridcul.com under the title “Empanelment” & submit to the Managing Director 

BRIDCUL. The consultant already empanelled with corporation and wish to upgrade 

their category may also apply for up gradation. 

           

Managing Director 

                BRIDCUL. 

 

 

 

 

 

 

                                                                                                                                                                                                           
 

VSyhQSDl& 0135&2522941                                 
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REQUEST FOR PROPOSAL 

For 

EMPANELMENT OF DESIGN AND DPR CONSULTANCY FIRMS FOR ROAD 

WORKS 
 

1. General:  

1.1. BRIDCUL is a premier organization of Government of Uttarakhand with a mandate for 

infrastructure development viz. construction of buildings, bridges, roads, ropeways, 

tunnels, flyovers and other infrastructure projects, within and outside the State.  
 

BRIDCUL intends to invite Request for Proposals (RFP) from reputed and capable  

Consultants and Structural Designers who agree to work as per rate decided by BRIDCUL  

as per Annexure-J for empanelment for the Consultancy work of preparation of DPR of 

Road projects on rate contract basis. The consultants should have the experience of 

working for NHAI/CPWD/ Railways/ MES, P&T Dept./ State PWD’s,/ Semi /Govt. 

Organizations/ Central or State Govt./PSUs, etc.  

 

The RFP can be obtained from the office on payment of non-refundable document cost of 

Rs. 3000.00 + 18% GST through DD/Pay order issued from any Scheduled/Nationalized 

bank in favour of “Managing Director, BRIDCUL” payable at Dehradun. The RFP can also 

be downloaded from website www.bridcul.com (under the title empanelments) and 

submitted on or before the due date along with the payment as above.  

 

Date of issue of RFP document    -- 04.01.2018 

Date of uploading of RFP document    -- 06.01.2018 

Last date of receipt of Proposals in the office  -- Continue 

The proposals should be submitted in sealed envelopes.  Envelope should contain the RFP 

document cost (if downloaded from the website), eligibility documents and technical 

proposal with duly signed letter any copy of Annexure-J from authorized signatory 

regarding they are ready to work as per rate decided by BRIDCUL as mentioned in 

Annexure-J.  
 

 

 

 

 

 

http://www.bridcul.com/
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2. Objectives:  

2.1 BRIDCUL requires the services of suitably qualified design consultancy firms having experience 

in preparation of Detailed Project Report (DPR) of various infrastructure works for various 

central/ state govt./ externally funded projects, to provide design consultancy services in 

order to ensure that construction works are planned and designed in accordance with the 

standards fixed by the national standards/ codes to the satisfaction of the BRIDCUL. The 

consultancy firm will be required to have team of suitably qualified & experienced designers, 

engineers and other professionals with the latest  designing, drawing and planning software 

and facilities.  

 
3. SCOPE OF WORKS 

 
3.1  Engineering surveys and investigations. 
 

3.1.1 The Consultant should undertake a detailed survey of the proposed site to prepare L.A. 
(Longitudinal Alignment), land width plan, topographic maps etc. and other relevant 
information should also collected by them for the preparing detailed project wise report. 

 

3.1.2 Detailed topographical surveys using total stations and GPS. 
 

3.1.3 Preparation of index map to locate the project area With reference to its connection with the 
main city and nearby major / Minor towns. It should give a bird’s eye view of the project area 
and the overall location of bridge/culverts/ other historical or land marks  connected with 
other major road and railway network, if any. The alternative sites Investigated/ the general 
topography of the country along with location of existing road, the important towns, villages, 
etc in the vicinity are to be shown in the index map. 
 

3.1.4 Preparation of site plan along with the detailed commentary in the main report, to a suitable 
scale indicating there in the details of the sites considered under various alternatives (in case 
new alignment). The direction of traffic, the alignment of approach, angle of skew, location 
and value of permanent benchmark;  the location of cross section and longitudinal sections 
taken, location of trial pits or boring, soil investigation and other details such as building or 
any permanent structures, places of worship, well, nallah, burial ground, outcrop area etc are 
also to be indicated. 
 

3.1.5 Preparation of detailed engineered plan. 
 

3.1.6 (a) Consultant shall prepare the proposal for permission from Competent Authority for utility 
shifting. Such as electric lines, traffic lights, water supply lines sewerage lines, irrigation 
channel, removal of encroachment, verification of ROW from land records, preparation of 
land acquisition plan, submission and verification of ROW from Revenue Authorities, 
liasoining with Govt. Authorities for getting clearances from respective authorities, Trees 
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Cutting, statutory clearances / approval and Traffic & Transport Management work, removal 
of encroachments, survey report for demolition of structures and deciding compensation as 
per Govt. Policy and shall take permission from any authority as applicable / Railway 
Department / State Forest Deptt. /MoEF/ Revenue Deptt., any other authority department, 
regarding cutting of the tree compensatory afore station, transfer of land, if any under Forest 
Act & Extent rules in close consultation with concerned Forest/ Revenue Officials & to their 
total satisfaction & requirements, if required. 

 

(b) The Consultant shall get the GAD and other Drawing approved from competent authority of 
the Railway Department / Statutory Authorities / other Authorities in applicable. 

 
 Analysis and evaluation of all design data. 
 

3.2 Geotechnical Investigation and Sub-Soil Exploration 
3.2.1 The Consultant shall carry out Geotechnical investigations and subsurface exploration for the 

proposed Road including the bridges/culverts upto 30 mtr. Length & embankment  and any 
location as necessary for design properties of the works as per relevant I.R.C / B.I.S codes and 
conduct all relevant laboratory and field tests on soil/ rock samples. 

3.2.2 However, where a study of geotechnical reports and information available from adjacent 
crossings over to the same highway and railway bridges Indicates that the subsurface 
variability is such that boring at the suggested spacing will be insufficient to adequately define 
the conditions for design purposes, the Consultant shall review and finalize the bore hole 
depth and locations accordingly. 

3.2.3 The boring in strata other than rocky (as per I.R.C. 78) shall extend to a depth not less than 
twice the width of the foundation in question below the proposed foundation level. In case of 
rocky strata, 3m drilling only is required below founding level as per I.R.C. - 78. The boring 
shall be done for boulders / gravel / clavey strata etc. as per requirement and shall be 
governed as per codes or latest practices. 

3.2.4 The consultant shall prepare the scheme for the boring locations and the depth of boring and 
BRIDCUL approval thereto shall be obtained before starting the work. The scheme may be 
finalized in consultation with BRIDCUL. 

3.2.5 The sub-soil exploration and testing should be carried out either directly by the consultants or 
through reputed sub-soil investigation Consultants /IIT. 

3.2.6 Analysis and interpretation of field & laboratory test data for the preparation of Geo-technical 
investigation report either directly by consultants or through reputed sub-soil investigation 
consultants / IIT. 

 
3.3 Meteorological data 

All meteorological data records as per clause 5.3.9 of IRC:SP:54-2000 shall be collected and 
accordingly will be taken into account. 

 
3.4 Hydrological data 
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All Hydrological data records shall be collected from flood control dept. or any other authority 
including discharge of water. Data also collected for irrigation channels / sewerage channels / 
existing bridges / existing culverts etc.   as per IRC specification or Hydrological Survey of India. 

 
3.5 Design of Bridges and Structures (up to 30 mtr length) 
3.5.1  The Consultant shall prepare General Arrangement Drawing (GAD) of structure upto 30 mtr 

long and its approaches with showing the salient features of the bridges and structures 
proposed to be constructed along the road sections covered under the scope of work. The 
structures are to be designed in view of the movement of elephants & wild animals with 
consultation of CTR and forest administration. These salient features such as alignment, overall 
length, span arrangement, cross section, deck level, founding level, type of bridge/ structure, 
number lanes and other components such as superstructure, substructure, foundation, 
bearing, expansion joint, return wall etc. considering suitable earthquake Zone etc shall be 
finalized based upon aesthetics and geotechnical studies, cost effectiveness and ease of 
construction. The GAD shall be supplemented by Preliminary designs only to assess the cost of 
bridges. In respect of span arrangement, type of bridge and its approaches (like RCC retaining 
wall/RES/natural earth slope etc) at least three alternatives with cost-benefit implications 
should be submitted to enable BRIDCUL to approve the best alternative. 

 
3.5.2 The detailed designs of bridges/ culverts with the proposed road are to be submitted by the 

consultants. 
 

3.5.3 The Road /bridges/culverts shall be designed for loading as per IRC Code. 
 

3.5.4 The consultants shall furnish the detailed design and working drawing for suitable protection 
works wherever required during the construction phase and thereafter as per requirement of 
BRIDCUL. 
 

3.5.5 All relevant design parameter shall be incorporated. The consultant shall also incorporate 
safety provision for CRS approval in Railways Specification and shall get the drawings 
approvals from Railways Authorities if required. 

 

3.6 Detailed Design of Roads, Pavement and other Cross Drainage Structures 
3.6.1  The consultant is to carryout detailed designs, prepare and submit working drawings for the 

following: 
3.6.2 Prepare alignment plans, longitudinal sections and cross sections @ 20m interval or lesser 

interval as decided by BRIDCUL wherever required. 
3.6.3 Design of road furniture and road safety/traffic control features as per latest specification of 

International standards. 
3.6.4  Drainage design showing location of turnouts, out falling structures. 
3.6.5  Cross drainage structures including bridges/culvert over tributaries/channels, if any. Design 

for relocation of existing utility services. Such as electric lines, traffic lights, water supply lines 
sewerage lines, irrigation channel, removal of encroachment, verification of ROW from land 
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records, preparation of land acquisition plan, buildings, boundary wall, bore well etc. 
3.6.6  Horizontal and vertical alignment of carriageway. 
3.6.7 The detailed design for geometric elements shall cover, but not be limited to the following 

major aspects: Horizontal alignment Longitudinal profile Cross-sectional  elements Junctions 
and intersections. 

3.6.8 The alignment designs shall be verified for available sight distances as per the standard 
norms. The provision of appropriate markings and signs shall be made wherever the Existing 
site conditions do not permit the adherence to the site distance requirement  as per the 
standard norms. 

3.6.9 The Consultant shall prepare Design of pavement (Rigid/ Fexible) of  road including drainage 
as per latest IRC.  

3.6.10 The Consultant shall prepare for the most appropriate design option establish on life cycle 
costing and techno- economic considerations taking design period of 15 years for flexible 
pavements & 30 years for rigid pavements. 

3.6.11 For the design of pavement, each set of design input shall be decided on the basis of 
rigorous testing and evaluation of its suitability and relevance in respect of in - service 
performance of the pavement. The design methodology shall accompany the design 
proposals and shall clearly bring out the basic assumptions, values of the various design 
inputs, rationale behind the selection of design inputs and the criteria for checking and 
control during the implementation of works. In other words, the design of the pavement 
structure should take due account of the type, characteristics of material used in the 
respective courses, variability of their properties and also the reliability of traffic prediction. 
Furthermore, the methodology adopted for design of pavement shall be complete with flow 
charts indicating the various steps in the design process, their interaction with one another 
and the input parameters required at each step. 

The Consultant shall prepare for the most appropriate design option established on 
present traffic surveys and shall carry out detailed design in view of future projections for 
traffic taking into consideration urban and local growth of the Region for next 20 years. 
The Consultant shall carryout traffic survey as per IRC Codes and shall be responsible for 
accuracy of the data in future also. 

 

3.7 Design of Embankment 
3.7.1 The embankment design should provide for maximum utilization of locally available 

materials consistent with economy. 
3.7.2 The Consultant shall carry out detailed analysis and designs for all embankments height 

greater than 6m based on relevant IRC publications and computer package on high 
embankment. 

3.7.3 The design of embankment should include the requirements for protection works and traffic 
safety features. 
 

 

3.8 Estimation of Quantities and Project Costs 
3.8.1 The consultant shall prepare detailed estimates for quantities considering designs and 

project cost including the cost of environmental and social safeguards proposed based on 



Page 9 of 47 
 

MORTH Standard Data Book /latest SOR published by GOU/PWD, CPWD DSR, rates 
applicable for Road/Bridge works in the Uttarakhand State as published by PWD and market 
rate for the inputs. The estimation of quantity shall be based on detailed design of various 
components ( land cost, utility shifting cost, cost of different items including road signage, 
lighting etc.)  of the projects. 

3.8.2 The Consultant shall make detailed analysis for computing the unit rates for the different 
items of works. The unit rate analysis shall duly take into account the various inputs and their 
basic rates, suggested location of plants and respect lead distances for mechanized 
construction. The unit rate for each item of works shall be worked in terms manpower, 
machinery Staff and materials. 

3.8.3 The consultant shall make himself available for checking of the estimates and giving proofs 
for adoption of rates as per requirement of BRIDCUL. 

 
3.9      Time Period for the Service 

 
3.9.1(i) A total completion time for the scope of services will be as per agreement. The final 

reports, drawings and documentations should  be completed within this time schedule. 
(ii)Association of the consultant shall be till completion and handing over of the project to the 

 client. They are required for carrying out all modifications/ deletion /additions /alteration in 
 /drawing / documents as required by client and BRIDCUL for proper execution of works at site 
 

3.9.2 BRIDCUL shall arrange to give approval on all sketches, drawings, reports and 
recommendations and other matters and proposal submitted for approval by the Consultant 
in such reasonable time as not delay or disrupt the performance of the Consultant’s services. 

 
3.9.3  Sequencing of Project Preparation 
 Project preparation activities will be split into two stages as brought out below. Each stage 
 will cover a set of activities to be completed before moving to the next stage and shall be 
 followed with a detailed in respect of each stage. 
  

Stage 1: Preliminary Project Report (PPR) 
 Stage 2: Detailed Project Report (DPR) 
 
 
 
3.9.4 Schedule of Submission 
 Consultants shall be required to complete, to the satisfaction of the BRIDCUL, all the 
 different stages of study within the time frame indicated in the schedule of submission 
 pertaining to Reports and documents for becoming eligible for payment for any part of the 
 next stage. 
 
3.9.5  Strip Plan and Clearances 
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 The Consultants shall submit the following documents (10 sets) within a period of 1 month 
 after the commencement of services:  
 Details of the centre line of proposed alignment along with the existing and proposed right-of 
 way limits to appreciate the requirements of land acquisition. The information concerning the 
 ownership of land to be acquired for the implementation of the project shall be collected 
 from  the revenue and other concerned authorities and presented along with the strip plans; 
 Strip  plans showing the positions of exiting utilities and services indicating clearly the 
 position of  their relocation; Details for various clearances such as environment and forest 
 clearances; Various clearance as applicable from Railway department. Separate strip plan 
 showing shifting / relocation of each utility services in consultation with the concerned  local 
 authorities; The utility relocation plans should clearly show existing right – of – way 
 (ROW) and pertinent plans topographic details including bridges, major trees, fences and 
 other installations such as water mains, telephone, telegraph and electricity poles and suggest 
 relocation of the services along with their crossing the highway at designated locations as 
 required and prepare necessary details for submission to the Service Departments; Detail 
 schedule for acquisition of additional land/additional forest land for diversion and additional 
 properties in consultation with the revenue authorities; and Land acquisition plan. 
 
3.9.6 The strip plans and land acquisition plan/forest proposal shall be prepared on the basis of 
 data from reconnaissance and detailed topographic surveys. In other words, the field surveys 
 are suggested to be completed within a period of 30 days after the commencement of 
 services. The consultant shall also prepare a schedule for L.A. as well as forest proposal within 
 2 months. 
 
3.9.7 The report accompanying the strip plans should cover the essential aspects as given under 
 Kilometer- wise/ Chainage-wise Land acquisition plan(LAP)/forest proposal and schedule of 
 ownership thereof and costs as per revenue authorities and also based on realistic rates. 
 Details of properties such as buildings and structures falling within the right-of-way and cost 
 of acquisition based on realistic rates. Kilometer- wise /Chainage-wise Utility Relocation Plan 
 and cost for relocation per civil construction as per concerned authorities. Kilometer- wise 
 /Chainage-wise account in regard to felling of trees of different type and girth and value 
 estimate of such trees based on realistic rates obtainable from concerned District Forest 
 office. 
 
3.9.8 The strip plans shall clearly indicate the scheme for future widening, if possible. 
 
 
 
3.10 Land Acquisition Report(10 sets) 
         The land acquisition report/forest proposal shall be prepared for each section and shall be 

submitted within a period of 15 days after the approval of alignment. The report shall include 
the detail schedules about acquisition of land holdings and their locations in a strip plan and 
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also the costs as per district authorities/CTR administration and also on market rate basis. The 
land acquisition/forest proposal report should be prepared in consultation with affected 
persons, non-governmental organizations and concerned government agencies and should 
cover land acquisition and resettlement plan and cost of resettlement and rehabilitation of 
such affected persons. It should also include plan of compensating aforestation its land 
requirement with specific locations and cost involved for undertaking all activities in this 
regard. The consultant shall submit forest proposal for each and every over bridge, major 
bridge and temporary diversion for above structures. Every proposals shall be got signed by 
every district agency/authority concerned & CTR administration. After getting signed from 
district authorities the proposal shall be sent to Nodal Officer of forest at Dehradun in One 
month. 

 
3.11 Submission of Preliminary Project Report 
 
3.11.1 The final PPR (8sets) shall be submitted within 15 days from the date of commencement of 

services. The report shall be prepared separately for each construction and shall contain the 
following. Rehabilitation, improvement and upgrading requirement for existing features and 
requirements for the additional design of pavement. Preliminary design of pavement Detailed 
GAD for structures (minor bridges, culverts etc.) and alignment plan based upon  hydrological 
and geotechnical investigations and preliminary design calculations. Detailed an GAD d 
alignment plan for main bridge with different alignment alternatives along with structural 
alternatives. Number and location of proposed culverts and other structures, if any. 
Preliminary costs. 

 
3.11.2 The basic data obtained from the field studies and investigations and input data used for the 
 preliminary design shall be submitted in a separate volume as an appendix to PPR. 
 
3.11.3 The Final PPR incorporating comments, revisions and modifications suggested by BRIDCUL    

shall  be submitted within 7 days of receiving comments from BRIDCUL. 
 
3.12  Stage II: Draft Detailed Project Report (DPR)- 6 Sets. 
 
3.12.1 The draft DPR submission shall consist of Main Report, Design report, Materials Report 
 Engineering Report, Protection work Design Report, bid documents and drawings. 
 
3.12.2 The Report volumes shall be submitted as tabulated above. 
3.12.3 The documents and drawings shall submitted for the project and shall be in the following 
 format. 
 

 Reports Volume-I, Main Report: 
 

 The report will present the project background, details of surveys and investigations carried 
 out, analysis and interpretation of survey an investigation data, traffic studies and demand 
 forecasts, designs, cost estimation, aspects, economic and commercial analysis and 
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 conclusions. The report shall also include maps, charts and diagrams showing locations and 
 details of existing features and the essential features of improvement and upgrading. The 
 basic data obtained from the field studies and investigations and input data used for the 
 preliminary design shall be submitted in separate volume as an Appendix to Main Report. The 
 Report shall also include the project clearances from various concerned Govt. agencies that 
 matter for project implementation. 
 
 
 
 

Volume- II, Design Report : 
 This volume shall contain design calculations, supported by computer printout of 
calculations  wherever applicable. The Report shall clearly bring out the various features of 
design standards adopted for the study. The design report will be in two parts. Part I shall 
primarily details with the design of road features and pavement composition while Part II 
shall deal with the design of bridges and cross drainage structures. The sub-soil exploration 
report  including the complete details of boring done, analysis and interpretation  of 
data and the selection    of design parameters shall be included as an Appendix to the Design 
Report. The detailed design for all features should be carried out as per relevant IRC codes. 
However, there may be situations wherein it has not been possible to strictly adhere to the 
design standards due to existing site conditions, restrictions and other considerations, the 
report should clearly bring out the details of these aspects and standards adopted. 

 

Consultant shall also include the launching or erection scheme (including design) for 
construction of bridge if required. Consultant has to submit the final design to client deptt.   
For  proof checking. Proof checking will be done with concerning of the deptt. by I.I.T. and 
other  Govt. Institute but the cost will be borne by the consultant. 

 

 Volume-III, Materials Report: 
 The materials Report shall contain details concerning the proposed borrow areas and quarries 
 for construction materials and possible sources of water for construction purposes. The 
 report shall include details on locations of borrow areas and quarries shown on maps and 
 charts and also the estimated quantities with mass haul diagram including possible and use 
 with leads involved, the details of sampling and testing carried out and results in the form of 
 important index values with possible end use thereof. The material Report should also include 
 details of sampling, testing and test results obtained in respect physical properties of sub 
 grade soils. The information shall be presented in tabular as well as in graphical 
 representations and schematic diagrams. The Report shall present soil profiles along the 
 alignment. The material Report should also clearly indicate the locations of areas / availability 
 of material with problematic soils. Recommendations concerning the improvement of such 
 soils for use in the proposed construction works, such as stabilization (cement, lime, 
 mechanical) should be included in the Report. The Report shall also suggest various steps that 
 the client has to take to own such sources for exploitation purposes for the project 
 implementation phase. 
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 Volume- IV, Technical Specifications: 
 

 The MoRTH’s Technical Specifications for Road and Bridge works shall be followed for this 
 study, However, this volume shall contain the special technical specifications, which are not 
 covered by MoRTH specifications for Road and Bridge (latest edition/revision) and also 
 specific quality control norms for the construction of works. 
 
 
 
 Volume- V, Rate Analysis: 
 
 This volume will present the analysis of rates for all items of works. The details of unit rate of 
 materials at source, carriage charges, any other applicable charges. labour rates, machine 
 charges as considered in arriving at unit rates will be included in this volume. 
 
 Volume- VI, Cost Estimates: 
 

 This volume will present the contract package wise cost of each item of work as well as a 
 summary of total cost, bill of quantities. This volume shall contain the package-wise detailed 
 Bill of Quantities for all items of works. 
  
 Volume-VII, Drawing Volume: 
 

 All plan and profile drawings will be prepared in scale 1:250V and 1:2500H scale to cover one 
 km in one sheet. In addition, this volume will contain drawings for the following. 
 a. Horizontal Alignment and Longitudinal Profile. 
 b. Cross section @ 20 m interval / any other interval as decided by BRIDCUL along the 
 alignment within ROW 
 c. Typical cross section with details of pavement structure. 
 d. Detailed Working drawing of protection works. 
 e. GAD of  Bridge/culverts etc upto 30 m length. 
 f. Detailed Working drawings of Bridge/culverts etc upto 30 m length. 
 (i) details working drawing of bridge superstructure / sub structure/bearing (including  
      reinforcement schedule) 
 g. Drawings for Road sign, Marking, and other Facilities. 

h. All working drawings will be prepared in A2 size sheets. The format for plan, cross section 
 and profile drawings shall be finalized in consultation with the concerned BRIDCUL
 officers. The drawings shall also include details of all BM and reference pillars, HIP and VIP. 
 The co-ordinates of all points should be referenced to a common datum, preferably, GTS 
 referencing system. The drawings shall also include the locations of all traffic safety 
 features including traffic signals, signs, markings, crash barriers, delineators and rest areas, 
 but bays, parking areas, junctions, excess roads  etc. 
 
 Volume-VIII, Civil Work Bid Documents: 
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 As per MORT& H Standards the consultant shall submit the bid documents. 
 
 Volume IX-  
 Three copies of forest papers will be sent to Nodal Officer From District authority and 
 Private land acquisition papers, if any. 
  
 Volume X- 
 Three copies of Utility shifting estimates for electric lines, traffic lights, water supply lines 
 sewerage lines, irrigation channel, removal of encroachment, verification of ROW from land 
 records, preparation of land acquisition plan, submission and verification of ROW from 
 Revenue Authorities submitted liasoining with Govt. Authorities, getting clearances from 
 respective authorities, Trees Cutting, statutory clearances / approval and Traffic &Transport 
 Management work already sent to Nodal Officer from District authority and Private land 
 acquisition papers, if any. 
 
3.12.4 The consultant shall submit the soft copies of the DPR including all drawings in Auto Cad-
 Latest format and also shall supply the necessary software such as Auto CAD, STAAD, MS 
 Project, PRIMAVERA, MXROAD etc. in BRIDCUL office and any other software required for 
 association of the work, free of cost. 
 
3.13  Interaction with BRIDCUL 
 
3.13.1 During entire period of services, the consultant shall interact continuously with BRIDCUL and 
 provide any clarification as regards methods being followed and carry out modification as 
 suggested by BRIDCUL. A programme of various activities shall be provided to BRIDCUL and 
 intimation shall be given to BRIDCUL regarding start of key activities as boring, survey etc. so 
 that inspections of BRIDCUL officials could be arranged in time. 
 
3.13.2 The BRIDCUL officers and other Government officers may visit the site at any time,  

individually or collectively to acquaint themselves with the field investigation and survey 
works. 

 
3.13.3 The consultant shall be required to send 3 copies of concise fortnightly Progress Report by the 
 5th day of the following fortnight to the designated officer at his Head Quarter so that 
 progress could be monitored by the PWD. These reports will indicate the dates of induction 
 and deinduction of various key personnel and the activities performed by them. Frequent 
 meeting with the consultant at site office or in BRIDCUL Site office or at Delhi Office are 
 foreseen during the project. 
 
3.13.4 All equipment, software, and books etc. bought for this project shall be listed to the client 
 through progress Report and handed over to the client free of cost at the end of the project. 
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3.14  Data and Software: 
 
3.14.1 The CD diskettes containing all basic as well as the processed data from all field studies and 
 investigations, report appendices, annexure, documents and drawings shall be submitted to 
 BRIDCUL at the time of the submission of the Final Report. The data can be classified as 
 follows:- 
 i. Engineering Investigations and Traffic Studies : Material Investigation including test result 
 for sub grade soil. Traffic Studies (Traffic surveys), Sub-soil Exploration Hydraulic data for 
 bridge and culverts, new construction requirement ect. in MS EXCEL or any other format 
 which could be imported to widely used utility packages. 
 
 ii. Topographic Surveys and Drawings: All topographic data would be supplied in (x,y,z)) 
 format along with complete reference so that the data could be imported into any standard 
 highway design software. The drawing files would be submitted in Auto Cad latest format. 
 iii. Rate Analysis: The consultant shall submit the rate analysis for various works items 
 including the data developed on computer in this relation so that it could be used by the 
 Authority later for the purpose of updating the cost of the project. 
 iv. Reports: All report shall be submitted in electronic media besides required number of Hard 
 copies as stipulated above. 
 v. Design Report – All design data & design calculation shall be submitted in soft copy as well 
 as hard copy to BRIDCUL. 
 

3.14.2 Software: 
 The consultant shall also hand-over to BRIDCUL all CD containing any general software 
 including the financial model that has been specified developed for the project. 
 
3.14.3The CD diskettes should be properly indexed and a catalogue giving contents of all floppies 
 and printouts of the contents (data from field studies topographic data and drawings) should 
 be handed over to BRIDCUL at the time of submission of the Final Report. 
 
3.14  Responsibility for Accuracy of project Documents. 

 
3.15.1 The consultant shall be responsible for accuracy of the data collected, by him directly or 
 procured from other agencies/authorities, the designs, drawing, estimates and all other 
 details prepared by him as part of these services. He shall indemnify the BRIDCUL against 
 any inaccuracy in the work that might surface during implementation of the project. The 
 consultant will also be responsible for correcting at his own cost and risk, the drawings 
 including any re- survey/investigations and correcting layout etc. if required during the 
 execution of the services. 
 
3.15.2 The consultant shall be fully responsible for the accuracy of design and drawings of the 

bridges and structures. All the design and drawings for bridges and  structures including all 
their components shall be fully checked by a senior Engineer after completion of the designs. 
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All drawings for bridges and structures shall be duly signed by the (a) Designer, (b) Senior 
Checking Engineer and (c) senior Bridge/structure/Highway Expert. The design and drawings 
not signed  by the three persons mention above shall not be accepted. The consultant shall 
indemnify the BRIDCUL against any inaccuracy/ deficiency in the design and drawings of the 
bridges /roads/ structure noticed during the construction and even thereafter and the 
BRIDCUL shall bear no responsibility for the accuracy of the designs and 

 drawings submitted by the consultants. 
 
3.16. The final design will be the property of Govt. & no publication & distribution will be allowed 
 without consent of client. 
 

3.17  SITE VISITS 

During the execution (Construction Stage) of the project, the consultant is required to visit the 

site as per requirement of BRIDCUL or before presenting his bill for payment for each stage of 

construction as given in Para 3.20.3 (B). Additional visits, if any, required during construction 

stage shall be paid at the rate of Rs. 2500.00 per visit. 

3.18  COST OF THE PROJECT DOES NOT INCLUDE FOLLOWING ITEMS/EXPENDITURE FOR THE 

 PURPOSE OF PAYMENT OF FEE DURING CONSTRUCTION STAGE 

  To arrive at the payment of architectural fee to the architect, the cost of project shall be 
derived by deducting following items from sanctioned cost of project by the Government:-    

3.18.1 Contingency charges sanctioned 
3.18.2 Centage charges/ supervision charges sanctioned 
3.18.3 Payment allowed for shifting of utility and providing other facilities etc, charges to 

development authority to sanctioned the project maps payment made to forest and 
other departments. Any other items of works/services sanctioned for which 
architectural services are not required/ approved. 

3.18.4 Cost of land, if any. 
                                                     
3.19 PAYMENT OF CONSULTANCY FEES: 
3.19.1 The BRIDCUL agrees to pay to the appointed Consultant the fee for the professional services 

to be rendered by them, for the stipulated schedule of services, as arrived at based on the 

lowest bid rate which is accepted by all consultancy firms i.e. cost of project as calculated at 

clause 3.18 above multiplied by the accepted lowest bid rate.  

 

3.19.2 Deleted 

3.19.3 Statutory charges/fees payable to any local authority for obtaining statutory approvals for 

commencement/Completion /occupation of the bridge shall be paid by BRIDCUL on demand 

by the competent authorities or initially the payment shall be made by the consultant which 

will be reimbursed to the consultant by BRIDCUL with his bills. 
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3.19.4 The Consultant shall have to submit the self attested copy of his PAN No. along with the RFP 

Document. 
 

3.20  PAYMENT SCHEDULE  

3.20.1 Payments to the consultant shall be “on account” and shall be adjusted against the final bill.  

3.20.2 All payments shall be subject to Income Tax deduction at source. 

3.20.3 The Consultant shall be paid for each of the services in the schedule as far as possible by 
14th working day after the day of submission of the bill, complete in all respect to the 
Project Manager in the various stages as follows: 

A) PAYMENT AT DPR STAGE:- 
Payable fee =70% of amount arrived at Para 3.18 and 3.19 :- 

1.  On approval of Concept 
Planning and Master Plan from 
client department, On approval 
of Drawings and Design and 
approval of documents from 
statutory bodies (if any),                    
On submission of Preliminary 
DPR               

25% (Twenty Five percent) of the  
payable fee as above. 

2.  Submission of DPR including 
detail design report, detail 
structural drawing for proof 
checking and approval by the 
BRIDCUL 
(i) On Approval of DPR by 
BRIDCUL- 

25 % (Twenty Five percent) of the 
payable fee as above. 

3.  (ii) On Approval of DPR by the 
Client/Govt.  

50% (Fifty   percent) of the payable 
fee as above. 

Note: 5% security deposit will be deducted from each running bill which shall be released 

after two months of completion of project and shall work as performance guarantee during 

the construction stage.  

B) PAYMENT AT CONSTRUCTION STAGE:-  
Payable fee =30% of amount arrived at Para 3.18 and 3.19 

1.  Structural Drawings proof checking  10% of the payable fee 
as above. 

2.  On submission of Detailed Working Drawings 
for all stages of construction  

10% of the payable fee 
as above. 

3.  Site visits on completion of following sub-
stages. 

 

i) Layout/ finalization of alignment & 10% of the payable fee 
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Note:  5% Security Deposit will be deducted from each running bill, which shall be released 

after two months of completion of the work and shall work as Performance Guarantee during 

the construction stage. 

3.21 PERFORMANCE GUARANTEE: 
3.21.1 The Consultant shall submit an unconditional Performance Guarantee/FDR/NSC (duly pledged 

as directed) of 5% (Five Percent) of the consultancy fee or Rs. 50000 (Fifty thousand) 

whichever is more, for proper performance of the contract agreement from a 

nationalized/scheduled Bank in the prescribed Performa at Appendix – B (in case of Bank 

Guarantee only), notwithstanding any other provisions in the contract, within 07 days of issue 

of Letter of Acceptance.  

3.21.2 In case, the Consultant fails to deposit performance guarantee within 07 days of issue of 

letter of acceptance, the offer of appointment of Design & DPR consultant shall stand 

cancelled. 

3.21.3 5% retention money deducted from each running bill shall also form part of the performance 

Guarantee, making it a total of 10 % of the consultancy fee.  

3.21.4 Performance guarantee shall be released after 2 months from date of completion of work. 
 

3.22 FORFEITURE OF PERFORMANCE GUARANTEE: 
 When the consultant has made himself liable for action under any of the clauses aforesaid, 

the Engineer-in-Charge on behalf of the BRIDCUL shall have powers: 

3.22.1 To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing to the contractor under the hand of Engineer-in-Charge shall be conclusive evidence) 

upon such determination rescission, the Security Deposit already recovered and Performance 

Guarantee under the contract shall be forfeited and placed absolutely at the disposal of the 

BRIDCUL.  

3.22.2 In case the consultant fails to complete the work, the BRIDCUL, without prejudice to rights 

Completion of Foundation for bridges as above. 

ii) Completion of substructure of bridges & 
Earth work of road. 

25% of the payable fee 
as above. 

iii) Completion of superstructure & Base 
course of road 

15% of the payable fee 
as above. 

iv) Completion of approaches of bridge and 
wearing course, painting, signage etc of 
road & bridge 

10% of the payable fee 
as above. 

v) After trial run  10% of the payable fee 
as above. 

4.  On submission of Completion Drawings & 
Completion Certificate. 

10% of the payable fee 
as above. 
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and remedies available under the agreement shall forfeit Performance Guarantee in cash 

and/or by en-cashing the Bank Guarantee. 
 

3.23 ADDITIONS AND ALTERATIONS: 
3.23.1 The BRIDCUL shall have the right to make changes, additions, modifications or deletion in the 

design and drawings or any part of work and instructions given in writing for any such 

additions / alterations, deletions during the progress of the work and the same shall be 

complied by the consultant without any extra cost. 
 

3.24   TIME SCHEDULE: 
3.24.1 The date of commencement of project will be reckoned from the seventh day of the date of 

signing of the contract. 

3.24.2 Completion of various professional services/activities shall be achieved within the time frame 

for submission of DPR on would be given in the specific ToR of the assigned project. 

3.24.3 As the project has to be completed on fast track, the work shall be carried out with due 

diligence and as per time frame for submission of DPR for the assigned project.  In case of any 

delay / default, performance/deficiency by the Consultant, to the agreed time schedule, for 

pre commencement activities the Consultant shall pay by way of agreed compensation and 

amount equivalent to 0.25% (Zero decimal two five percentage) of the total amount of fee 

payable for each stage for each week of delay subject to a maximum of 10% (Ten percent) of 

the fee quoted for the services. 
 

3.25 EXTENSION OF TIME 
3.25.1 If the consultant shall desire an extension of time for completion of the work on the grounds 

of his having been unavoidably hindered in its execution or on any other ground he shall 

apply in writing to the BRIDCUL within seven days of  the date of hindrance on account of 

which he desires such extension as aforesaid. 

3.25.2 The BRIDCUL after satisfying itself about the reasonableness of grounds may grant extension 

of time which shall be final and binding as in his opinion be justified and communicate the 

same in writing. Wherever such extension of time is granted, it would be without prejudice to 

the rights of BRIDCUL to take any other action under the provisions of the Contract. Any 

extension of time granted as stated above shall neither entitle the consultant to any claim for 

increase in their fees nor shall it release him from any of the obligations under the said 

agreement. 

3.25.3 The consultant shall extend the validity of his Performance Guarantee if warranted on 

account of extension of time. 
 

 

3.26 OUTPUT/DESIGN SUBMITTALS OF THE CONSULTANCY:- 
3.26.1  The output of the consultancy and any other details envisaged under this agreement shall be 

supplied as specified in the following table: 
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S.N

o. 

Description No. of 

Copies 

Scale 

1 Geotechnical Investigation and Hydrological 

investigation Report, land aquisition report. 

As reqd.  

2 Concept Design Stage:- Concept plan having concept 

of proposed bridges, approach roads, utility, other 

link road and cross drainage structure etc. 

6 copies 1:200 

3 Final Master Plan. 6 copies  1:100 

4  Drawings showing Elevations, cross section of road & 

bridge and including details of foundations, Sub 

structure, superstructure in case of bridges. 

6 copies 

 

1:50 

5 Drawings for submission to local / statutory 

authorities. 

As Reqd. by 

local/ 

statutory 

authorities. 

As Reqd.  

 

6 Working Drawings for plans, sections, elevations of 

bridges & road. 

6 copies 1:50 

7 Working Drawings for Electrical Installation, 

Electrification. 

6 copies 1:50 

8 Detailed Structural Drawings  6 copies 1:20 

9 Detailed Structural Design, Bearings Design, 

Expansion Joints Design etc for bridge.   

6 copies & 

Soft copy in 

CD 

 

10 Detailed Estimate of proposed road & bridges 6 copies - 

11 Detailed Working Drawings for execution of work 

(Good for Construction drawings) 

6 copies 1:20/  

1:10 

12 Preliminary Detailed Project Reports 2 copies  

13 Final Detailed Project Reports as per detail given at 

Clause 3  

6 copies - 

14 A soft copy of all drawings in AutoCAD and that of 

reports and statements in relevant soft form. 

5 CDs - 

15 Completion drawings and completion certificate 6 copies - 
 

3.26.2   The BRIDCUL shall be supplied with such drawings along with one reproducible copy in                     

A-0/A-1 size. If there is any revision of any detail in any drawing for any reason whatsoever, 

same number of drawings shall be reissued after such corrections without any extra 

charge. 
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3.26.3   All drawings (GAD,Working, structural and services) shall be prepared by using latest version 

of AutoCAD or latest software. 

3.27 COPYRIGHT 
3.27.1 All these drawings shall become the absolute property of the BRIDCUL and the consultant 

shall have no right to use the same anywhere else. Such drawings and designs shall not be 

issued to any other person, firm or authority or used by the Architectural Consultant for 

any other project. No copies of any drawings or documents shall be issued to anyone 

except the BRIDCUL and/or its authorized representatives.  

3.27.2 All design calculations along with original Structural drawings on computer floppy/CDs shall 

be submitted for proof-checking/ record and shall be the property of the BRIDCUL. 

 

3.28 RESPONSIBILITY FOR ACCURACY OF PROJECT DOCUMENT 
 The Consultant shall appoint a team leader for this project who shall be an architect of at 

least Five years of experience and should have designed/supervised construction of similar 

bridge. His CV shall be submitted to the BRIDCUL within 7 days of signing of the agreement 

for approval of BRIDCUL. He will regularly interact with the officers of the BRIDCUL and will 

be responsible for timely submission of the requisite reports/document. The Consultant 

shall be responsible for accuracy of the data collected by them directly or procured from 

other agencies/authorities, the designs, drawings, estimates and all other details prepared 

by them as part of these services. The Consultant shall indemnify the BRIDCUL against any 

inaccuracy in the work, which might surface during implementation of the project. The 

Consultant shall also be responsible for correcting, at his own cost and risk, the drawings 

including any re-designing and correcting layout/ design etc. if required during the 

execution of the Services, without any extra cost.   

3.29 INDEMNIFICATION:  
 The Consultant shall fully indemnify and keep the BRIDCUL indemnified against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any 

article or part thereof included in the contract. In the event of any claims made under or 

action brought against the BRIDCUL in respect of any such matters as aforesaid the 

consultant shall be immediately notified thereof and the Consultant shall be at liberty, at 

his own expense, to settle any dispute or to conduct any litigation that may arise there 

from, provided that the Consultant shall not be liable to indemnify the BRIDCUL, if the 

infringement of the patent or design or any alleged patents or design right is the direct 

result of an order passed by the Engineer-in-Charge in this behalf. 
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3.30 GUARANTEE: 

3.30.1 The Consultant shall agree to redesign at his cost any portion of his engineering and design 

work, which due to his failure to use a reasonable degree of design skill shall be found 

defective. 

3.30.2 The BRIDCUL may make good the loss by recovery from the dues of the Consultant in case 

of failure to comply with the provisions of the above clauses.  
 

3.31 DETERMINATION AND RESCISSION OF AGREEMENT: 
3.31.1   The BRIDCUL without any prejudice to its right against the Consultant in respect of any delay 

by notice in writing absolutely determine/ rescind the consultancy contract in any of the 

following cases: 

i) If the Consultant, being a firm/ company shall pass a resolution or the court shall make 
any order that the firm/ company shall be wound up or if a Receiver or a Manager on 
behalf of the creditor shall be appointed or if circumstances shall arise which entitle 
the court to appoint a Receiver or a Manager or which entitled the court to make up a 
winding order. 

ii) If the Consultant commits breach of any of the terms of the agreement.  
 

3.31.2   When the Consultant has made himself liable for action under any of the clauses aforesaid, 

the BRIDCUL shall have power: - 

a. To determine / rescind the agreement:  

b. To engage another Consultant to carry out the balance work debiting the  Consultant 

the extra amount, if any, so spent for getting the balance work done. This amount 

would be in addition to the penalties imposed under clause no. 3.8.3 herein above 

provided further that the Consultant shall not be entitled to any difference of cost if 

the balance work is done at a cost less than the contract value.  

3.31.3   The decision of the Managing Director regarding the grounds for determination of the 

agreement by the Engineer- in- charge shall be final and binding. 

3.32 DISPUTES 
3.32.1 If the Consultant believes that a decision taken by the Engineer was either outside of 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision of the engineer shall be referred to the Dispute Review Expert (DRE) within 10 
days of the notification of the Engineer’s decision. 

3.32.2 The DRE for various projects will be Chief General Manager (Projects). 
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3.33 PROCEDURE FOR DISPUTES 

3.33.1 The Dispute Review Expert shall give a decision in writing within 28 days of receipt of a 
notification of dispute. 

i) If the Consultant is dissatisfied with the instructions or decision of the Dispute Review 
Expert, the Consultant may, within 15 days of the receipt of the decision, appeal to the 
MD, BRIDCUL who shall afford an opportunity to the Consultant to be heard, if the 
latter so desires, and to offer evidence in support of his appeal. The MD, BRIDCUL shall 
give his decision within 30 days of receipt of Consultant’s appeal. If the Consultant is 
dissatisfied with this decision, the Consultant shall within a period of 30 days from 
receipt of the decision, give notice to the MD, BRIDCUL for appointment of arbitrator 
failing which the said decision shall be final binding and conclusive and not referable to 
adjudication by the arbitrator. 

ii) Except where the decision has become final, binding and conclusive in terms of Sub 
Para (i) above, disputes or difference shall be referred for adjudication through 
arbitration by a sole arbitrator appointed by the MD, BRIDCUL. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever, another sole arbitrator shall be appointed in the 
manner aforesaid. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor. 

iii) It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each such dispute along with the notice for 
appointment of arbitrator and giving reference to the rejection by the MD, BRIDCUL of 
the appeal. 

iv) It is also a term of this contract that no person, other than a person appointed by MD, 
BRIDCUL as aforesaid should act as arbitrator. 

v) It is also a term of this contract that if the Consultant does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 115 
days of receiving the intimation from the Engineer-in-charge that the final bill is ready 
for payment, the claim of the Consultant shall be deemed to have been waived and 
absolutely barred and the BRIDCUL shall be discharged and released of all liabilities 
under the contract in respect of these claims. 

vi) The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment 
thereof and the rules made there under and for the time being in force shall apply to 
the arbitration proceeding under this clause. 

vii) It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and in all cases where the total amount 
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of the claims by any party exceeds Rs. 1,00,000/- the arbitrator shall give reasons for 
the award.  

viii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall 
be paid equally by both the parties.  

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any, of the arbitrator shall if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of 
the award (including the fees, if any, of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid. 

x) The arbitration shall be conducted in accordance with the arbitration procedure stated 
in the Clause no. 3.36 below. 

 

3.34   REPLACEMENT OF DISPUTE REVIEW EXPERT. 

Should the Dispute Review Expert resign or die, or should the Employer and the Consultant 

agree that the Dispute Review Expert is not fulfilling his functions in accordance with the 

provisions of the Contract, a new Dispute Review Expert will be appointed by the Managing 

Director, BRIDCUL. 
 

3.35  ARBITRATION: 

3.35.1 Excepting the decisions taken by the Managing Director, BRIDCUL, all disputes or differences 

whatsoever arising between the parties out of or relating to the construction, meaning and 

operation or effect of this contract or the breach thereof shall be settled by arbitration by a 

reference to the sole arbitrator or the person appointed by the Managing Director, BRIDCUL 

and the award made in pursuance thereof shall be binding on the parties. Such arbitration 

shall be governed by the Indian Arbitration and Conciliation Act, 1996. 

3.35.2 It is also the term of this agreement that consultant shall have no objection whatsoever, in 

 the appointment of an officer of the BRIDCUL as the sole Arbitrator by the Managing Director.    

3.36  FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK.  

If at any time after acceptance of the consultancy tender, the BRIDCUL decides to abandon or 

reduce the scope of the work for any reason, the Engineer- in- charge shall give notice in 

writing to that effect to the consultant and the consultant shall act accordingly in the matter. 

The consultant shall have no claim to any payment of compensation or otherwise whatsoever, 

on account of any profit or advantage which he might have derived from the execution of the 

work. Further, the consultant shall not have any claim for compensation by reasons of an 
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alteration having made in the scope of work which shall involve any curtailment of work as 

originally contemplated. However, the consultant shall be paid at contract rates full amount 

for works executed to the extent and accepted by the Engineer-in-charge.  
 

3.37   MODIFICATION  
3.37.1 Modification of the terms and conditions of this contract, including any modification of the 
 scope of the Services, may only be made by written agreement between the Parties. Pursuant 
 to Clause 3.38 hereof, however, each party shall give due consideration to any proposals for 
 modification made by the other Party. 
3.37.2 In case scope of work is increased on account of requirement of additional facilities, the 

consultant shall be paid for additional DPR in the same proportion as their quoted fee for the 
present scope of work with respect to the sanction amount of DPR excluding centage & 
contingency.  
 

3.38 OPERATION  
The parties recognize that it is impractical in this Contract to provide for every contingency 

which may arise during the life of the Contract, and the Parties hereby agree that it is their 

intention that this contract shall operate fairly as between them, and without detriment to 

the interest of either of them, and that, if during the term of this Contract either Party 

believes that this Contract is operating unfairly, the Parties will use their best efforts to agree 

on such action as may be necessary to remove the cause shall or causes of such unfairness, 

but no failure to agree on any action pursuant to this Clause shall give rise to a dispute to 

arbitration in accordance with Clause 3.36. 
 

3.39 KEY PERSONNEL   
Key personnel shall be different for different projects which shall be intimated in the specific 

ToR at the time of assigning of the consultancy work.  
 

3.40 Penalty: 
Penalty shall be imposed on the consultants for poor performance/deficiency in service as 

expected from the consultant and as stated in General Conditions of contract. The 

Architect/Design Consultancy Firm is required to submit the report as per schedule that will 

be given in the specific ToR for the assigned project. The Architect/Design Consultancy firm is 

supposed to pay the site visit as per schedule to be given in specific ToR. If the 

Architect/Design Consultancy Firm fail to adhere to the schedule, a penalty of Rs. 10,000.00 

(Rupees Ten Thousand Only) per visit/per week delay of submission of reports/documents, 

may be imposed.  

4. Class:   

The applicants will be empanelled under the following classes under Road category: 
 

(a) Class A – for projects costing above Rs 25.00 Cr. 
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(b) Class B – for projects costing above Rs 10.00 Cr but upto Rs. 25.00 Cr. 

(c) Class C – for projects costing above Rs 5.00 Cr but upto Rs 10.00 Cr. 

(d) Class D – for projects costing upto Rs 5.00 Cr. 
 

 

Note: Cost of projects being cost of civil works and not the consultancy cost.  
 

4.1 The class shall be decided by a Committee of BRIDCUL constituted for this purpose on the 
basis of predetermined criteria and where it is not possible to do so, based on their own 
judgment. The decision of the Committee shall be final and binding.  

 

5. Empanelment Fees: 
(a) Class A - Rs. 20,000.00 + GST 18% 
(b) Class B - Rs. 10,000.00 + GST 18% 
(c) Class C - Rs. 7,500.00   + GST 18% 
(d) Class D - Rs. 5,000.00   + GST 18% 

 
 

6. Application Form: 

Application for empanelment of architectural and design consultancy firms duly filled with 

relevant details is required to be submitted as per Annexure- A. 
 
 

7. Eligibility:  
7.1 The design consultancy firms must be empanelled with other Govt./ Semi-Govt. organizations for 

road work and must submit their letter of empanelment with them. However, reputed 
consultancy firms may also be considered based on their work experience and performance. 

7.2  “DESIGN CONSULTANCY FIRMS” should have a valid registration with the Indian Road Congress 

(IRC) and other valid registration of firms with the appropriate authorities.  

 

7.3  Technical Staff Strength: 
 

The firms must have minimum qualification and experience of its permanent key staff as under: 
 

 

S. 
No 

 
Position 

Held 

Minimum Qualification & Experience 

 
Class-A 

 
Class- B 

 
Class- C 

 
Class-D 

1 Team 
Leader 

1  
No. 

M.E./M.Tech 
in Structural/ 
Highway 
Engineering 
with  
20 Years 
experience 

1 No. B.E./B.Tech in 
Structural / 
highway 
Engineering 
with  
20 Years 
experience 

1 No. B.E./B.Tech in 
Structural/ 
Highway 
Engineering 
with  
15 Years 
experience 

1 No. B.E./B.Tech 
in 
Structural/Hi
ghway 
Engineering 
with  
10 Years 
experience 

2 Civil/Highw
ay 
Engineers 

1  
No. 

M.Tech in  
with                          
15 years 
Experience or 
B.Tech with 
18 years 

1 No. M.Tech with                          
15 years 
Experience or 
B.Tech with 18 
years 
Experience 

1 No. B.tech/B.E. 
with 12 years 
experience 

1 No. B.tech/B.E. 
with  
8 years 
experience 
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Experience 

3 Civil/ bridge 
Engineer 

1  
No. 

M.Tech with                          
12 years 
Experience or 
B.Tech with 
15 years 
Experience 

1 No. M.Tech with                          
10 years 
Experience or 
B.Tech with 12 
years 
Experience 

1 No. B.tech/B.E. 
with 7 years 
experience 

1 No. B.tech/B.E. 
with  
5 years 
experience 

4 CAD 
Operator/ 
Draftsman 

4  
Nos. 

Diploma with               
5 years 
experience 

3 Nos. Diploma with  
5years 
experience 

2  
Nos. 

Diploma with  
4years 
experience 

2 Nos. Diploma 
with  
3years 
Experience 

 

Details of qualification and experience of key staff must be submitted in the format given at 

Annexure- B. 

 
 

7.4  Associated Consultants: 

The design consultancy firms should have sufficient number of technical staff (Clause-7.3.) and 
associated consultants for the proper execution of the contract with irrevocable letter of 
association for sufficient period. The applicant should submit a list of these staff and 
consultants stating clearly how these would be involved in planning and execution. Details of 
associated consultants should be furnished as per Annexure – C. 

7.5 Financial Information: 

The applicant should have minimum average annual turnover during the last five years and 

bank solvency certificate in the requisite class as given below.  

  
 

S. No Class Min. Amount of 
Average Annual 

Turnover 
Bank Solvency 

1.  For projects costing above Rs 25.00 Cr (Class-A) Rs. 50.00 Lacs Rs. 25.00 lacs  

2.  For projects costing above Rs 10.00 Cr but upto                   
Rs. 25 Cr (Class-B) 

Rs. 30.00 Lacs Rs. 15.00 lacs  

3.  For projects costing above Rs 5.00 Cr but upto                   
Rs 10.00Cr (Class-C) 

Rs. 20.00 Lacs Rs. 10.00 lacs  

4.  For projects costing upto Rs 5.00 Cr (Class-D) Rs. 10.00 Lacs Rs. 10.00 lacs  
 

Details of Gross Annual Turnover during the last 5 years and bank solvency certificate must be 
furnished in the format as given at Annexure-D. 
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7.6 Work Experience: 
The applicant should have minimum experience (any one of the Col. 3, 4 and 5 of table 
below) of consultancy services in the requisite class, as given below: 

 

S. No Class One completed 
similar Work 

Two completed 
similar work 

Three completed 
similar work 

1 2 3 4 5 

1.   (Class-A) Rs. 50.00 Cr Rs. 35.00 Cr each Rs. 20.00 Cr each 

2.   (Class-B) Rs. 15.00 Cr Rs. 10.00 Cr each Rs. 5.00 Cr each 

3.   (Class-C) Rs. 6.00 Cr Rs. 4.00 Cr each  Rs. 2.00 Cr  each 

4.   (Class-D) Rs. 3.00 Cr Rs. 2.00 Cr each  Rs. 1.00 Cr each 
 

Details of experience of work completed during the last 5 years must be furnished as per the 

format given at Annexure-E. Also, details of works in hand be furnished as per the format 

given at Annexure-F.  

7.7 The Consultants conversant with the designs of hilly region/terrain matching with the 

topography and environment of Uttarakhand State will given preference. 

7.8 The Consultants must have the knowledge of requirements of different types of bridges & 

roads 

7.9 The Consultants must have specialization and adequate experience in latest technological 

innovations and trends using latest cost-effective materials, earthquake proof design etc. 

7.10 Software based designing, Auto CAD drawings, 3D modeling and presentation ability will be 

essential part of the qualification criteria for which the consultant should submit the list of 

software on the basis of which they will prepare the  Structural designs, the working 3D 

drawing, cost estimates 7 the models of presentation (Annexure-G). 

7.11  Performance evaluation of the empanelled Consultants on the basis of their work actually 

done during the last one year shall be done further in the month of April every year as per the 

criteria specified in Annexure-I. Decision to continue or terminate the empanelment right at 

that stage shall be taken by the competent authority after such yearly performance evaluation, 

irrespective of the fact that the initial empanelment was done for a period of three years. The 

decision of the competent authority in these regards shall be final and binding on the 

concerned consultant, for which he shall have no claim what so ever. 

8. Details to be submitted by the consultants 
The proposal is required to be submitted in a large sealed envelope, super scribed “Proposal 
for Empanelment of Design & DPR Consultancy firms for Roads” containing following two 
envelopes :- 
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8.1 Technical Proposal (To be super scribed as Technical Proposal) containing following: 

8.1.1 Non refundable document fee, if RFP downloaded from website.  

8.1.2 Non refundable empanelment fee for each of the class in the form of Demand Draft/Drafts in 

favor of “Managing Director, BRIDCUL” payable at Dehradun. 

8.1.3 Security fee in the form of Demand Draft only in favor of “Managing Director, BRIDCUL” 

payable at Dehradun valid for 48 months as below. 

a) Category A – Rs. 2.00 Lakhs 

b) Category B – Rs. 1.00 Lakhs 

c) Category C – Rs.  0.75 Lakhs  

d) Category D – Rs. 0.50 Lakhs 

8.1.4 Detailed profile of the firm. 

8.1.5 Duly filled in application form for Empanelment of Design & DPR Consultancy Firms (As per 

Annexure-A). 

8.1.6 The list of in-house technical staff with details of their qualifications, experience and field of 

expertise (As per Annexure-B). 

8.1.7 Details of associated consultants. (As per Annexure-C). 

8.1.8 Details of average annual turnover certified by CA (As per Annexure-D). 

8.1.9 Details of experience of work during the last 5 years (As per Annexure-E). 

8.1.10 Current works in hand (As per Annexure-F). 

8.1.11 List of relevant software and equipment available with the Firm (As per Annexure-G). 

8.1.12 Information regarding any litigation, current or during the last five years, in which the 

Applicant is involved, the parties concerned and disputed amount. (As per Annexure-H). 

8.2. Financial Proposal: (To be super scribed as Financial Proposal) shall contain the complete RFP 

duly signed by authorized signatory at each page with duly filled in schedule of the quote at 

Annexure – J. 

8.3. The consultancy fee is to be quoted in percentage of cost of work, worked out on the basis of 

Central PWD schedule of rates (DSR) and as approved by Uttarakhand PWD/Government of 

Uttarakhand. The consultancy fee shall be including of all taxes  and expenditures incurred by 

the Consultant on all activities required for commencement/completion/occupation of the 

road as per the stated scope of consultancy given at clause 3 of this RFP.  

9. Technical Evaluation:  

A committee shall check the application form (Annexure-A) of all the consultants and those 

found responsive shall be eligible for further technical evaluation of their technical proposals by 

the committee as per following criteria:- 

(i)  Technical Staff Strength (Annexure – B)     : 20 Marks  

(ii) List of Associated consultants (Annexure – C)    : 10 Marks 
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(iii) Financial Information (Annexure – D)     : 15 Marks 

(iv) Work Experience during last five years (Annexure – E)  : 25 Marks  

(v) Current works in hand (Annexure – F)     : 20 Marks 

(vi) List of relevant software and equipment 

      available with the firm (Annexure – G)     : 10 Marks 

                 Total : 100 Marks  

 Note: Consultants getting more than 60 marks shall only be eligible for empanelment in the desired class.  

 

10.  Financial Evaluation: All those consultants qualifying in the technical evaluation shall be eligible 

for opening of their financial proposals by the committee in their presence; if they so desire. The 

lowest quotes for “Design and Preparation of DPR” shall be accepted which may or may not 

have been quoted by the same consultant. Negotiation for Consultancy fee may be done with 

the Consultants, if it is desired by BRIDCUL.  

11.  All the Consultants qualifying in technical evaluation will be concurrently empanelled at the 

lowest bid rates (in percentage) in the empanelled class after obtaining their consent for the 

lowest financial quotes. Consultants not giving their consent will not be empanelled.  

12. BRIDCUL reserves the right to accept or reject any or all proposals without assigning any reasons 

thereof.  

13. The work shall be assigned from time to time by BRIDCUL to empanelled Consultants in 

respective class on the basis of work experience and specialization in the particular field. 

Negotiation of Consultancy fee may be done with the Consultants, if it is desired by BRIDCUL.  

14.  BRIDCUL shall have full rights to assign any work to any empanelled Consultant in a particular 

class, without assigning any reason thereof. Moreover, an empanelled Consultant can be 

assigned any number of projects falling under the class of their empanelment. No consultant 

shall have any right or claim for assignment of a particular project or a particular 

number/amount of work. The discretion of the assigning authority in these regards shall be 

final and binding on all empanelled consultants.  

15. The assignment shall be given alongwith additional Terms of Reference (ToR) specific to the 

work and specific instructions, if any.  

16. Period of Empanelment: : The selected firms shall be empanelled initially for a period of 

Maximum three years (i.e upto 31.06.2020) which can then be extended on the basis of their 

performance and policy in vogue at that time. BRIDCUL, however, reserves the right to 

upgrade/renew the panel at any time without assigning any reasons. The consultants already 

empanelled with BRIDCUL will remain empanelled till the end of their period of present 
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empanelment which can then be extended on the basis of their performance and policy in 

vogue at that time. 
17.          

 

Appendix- A 

 

SCHEDULE OF DESIGN PARAMETERS  

 

S.No. Description of Item As per Recommendation 

1.  Bearing capacity taken for design of foundation  

2.  HFL/MSL   

3.  CBR of Area  

4.  Recommendation for expansion joints consideration 
of top most nods deflection of the structure 

 

   

Materials  

5.  Grade of Concrete Foundation, Substructure, 
Superstructure etc. 

 

6.  Detail of Sub grade, GSB, WBM/WMM   

7.  Detail of Bituminous Layers  

8.  Detail of Road Signage  

9.  Detail of Electrical Item  

10.  Grade of Steel  

11.  Any other Item  

   

Unit Weight of Materials  

12.  RCC  

13.  PCC  

14.  Wearing coat   

15.  Soil  

16. Others  

Loading  

16.  Dead Load [as per relevant IRC/ BIS/IS Codes]  

17.  Loading of Superstructure  

18.  Loading of Sub structure  

19.  Recommended Parapet wall/crash barrier  

20.  RCC Slab load  

21.  Wearing coat   

22.  others load  

23.  Live load [as per relevant IRC/ BIS/IS Codes   
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24.  Vehicle/Traffic load  

25.  Other loads  

26.  Seismic Load (As per relevant IRC/ BIS/IS Codes)  

27.  Zone  

28.  Zone Factor  

29.  Importance Factor  

30.  Response Reduction Factor  

31.  Damping   

32.  Ductile detailing as per (as per relevant IRC/ BIS/IS 
Codes) 

 

33.  Wind Load (As per relevant IRC/ BIS/IS Codes)  

34.  Zone   

35.  Basic Wind speed  

36.  Design Wind speed and others   

37.  Deflections  

38.  a) Vertical deflection  

39.  1. Due to temperature, creep and shrinkage  

40.  2. Due to shrinkage occurring after erection of 
partitions and application of finishes. 

 

41.  b) Horizontal deflection  

42.  1. Drift due to earthquake.  

43.  1. Drift due to wind  

44.  Drawing Presentation  

45.  Pier layout  

46.  Beam sections  

47.  Slab sections  

48.  Foundation section  

49.  Typical detail  

50.  Centre line spacing  

51.  Co-related with GADdrawing  

52.  Details specifications  

53.  Other details  

54.  Size changing detail of pier/foundation/slab/beam  

55.  Reinforcement changing details of 
pier/foundation/slab/beam 

 

 

Note: Other design parameter, if required, for structural design of the project may also be given in 

the same format by the Structural Engineer/Consultant along with structural design & drawings.   
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Appendix-B 

PROFORMA FOR PERFORMANCE GUARANTEE 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

B.G No.:        DATE: 

To 

Project Manager 

Bridge, Ropeway, Tunnel and Other Infrastructure 

 Development Corporation of Uttarakhand Ltd. (BRIDCUL) 

Dehradun. 

 

1. In consideration of you, “Bridge, Ropeway, Tunnel and Other Infrastructure Development Corporation of 

Uttarakhand Ltd.(BRIDCUL)” having its head office at Opposite Govt. ITI, Saharanpur Road, Niranjanpur, 

Dehradun (hereinafter referred as the “Corporation”, which expression shall, unless it be repugnant to the 

subject or context thereof include its, successors and assigns) having agreed to receive the Bid of Rs. …………. 

(Rupees …………………….. only) from M/s ……………………….., …………………….. (hereinafter referred to as the 

“Bidder” which expression shall, unless it be repugnant to the subject or context thereof include its, 

successors and assigns) for Providing Consultancy Services for Planning & Design of ………………………………. 

(hereinafter referred to as “the Project”) pursuant to the RFP Document dated ……………… issued in respect 

to the Project and other related documents hereinafter collectively referred to as “Bidding Documents”), 

We, (Name of the Bank) having its registered office at .........................................., and one of its branches at 

..........................................(hereinafter referred to as the Bank) at the request of the Bidder do hereby in 

terms of clause 5.5 of the RFP Document, irrevocably, unconditionally and without reservation guarantee 

the due and faithful fulfillment and compliance of the terms and conditions of the Bidding Documents (i.e 

the RFP Document) by the said Bidder and unconditionally and irrevocably undertake to pay forthwith to 

the Corporation an amount of Rs. ……………… (Rupees. …………………only) as performance guarantee 

(hereinafter referred to as the “Performance Guarantee”) as our primary obligation without any demur, 

reservation, recourse, contest or protest and without reference to the Bidder if the Bidder shall fail to fulfill 

or comply with all or any of the terms and conditions contained in the said Bidding Documents.  

2. Any such written demand made by the Corporation stating that the Bidder is in default of the due and 

faithful fulfillment and compliance with the terms and conditions contained in the Bidding Documents shall 

be final, conclusive and binding on the Bank. 

3.  We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under this 

Guarantee without any demur, reservation, recourse, contest or protest and without any reference to the 

Bidder or any other person and irrespective of whether the claim of the Corporation is disputed by the 

Bidder or not, merely on the first demand from the Corporation stating that the amount claimed is due to 

the Corporation by reason of failure of the Bidder to fulfill and comply with the terms and conditions 

contained in the Bidding Documents. Any such demand made on the Bank shall be conclusive as regards 

amount due and payable by the Bank under this Guarantee. However, our liability under this Guarantee 

shall be restricted to an amount not exceeding Rs. ………………... (Rupees. …………….. only). 
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4.  This Guarantee shall be irrevocable and remain in full force for a period of …..(……..) months from the date 

of signing of the contract agreement inclusive of a claim period of 60 (sixty) days or for such extended 

period as may be mutually agreed between the Corporation and the Bidder, and agreed to by the Bank, and 

shall continue to be enforceable till all amounts under this Guarantee have been paid. 

5.  We, the Bank, further agree that the Corporation shall be the sole judge to decide as to whether the Bidder 

is in default of due and faithful fulfillment and compliance with the terms and conditions contained in the 

Bidding Documents and the decision of the Corporation that the Bidder is in default as aforesaid shall be 

final and binding on us, notwithstanding any differences between the Corporation and the Bidder or any 

dispute pending before any Court, Tribunal, Arbitrator or any other Authority. 

6.  The Guarantee shall not be affected by any change in the constitution or winding up of the Bidder or the 

Bank or any absorption, merger or amalgamation of the Bidder or the Bank with any other person. 

7.  In order to give full effect to this Guarantee, the Corporation shall be entitled to treat the Bank as the 

principal debtor. The Corporation shall have the fullest liberty without affecting in any way the liability of 

the Bank under this Guarantee from time to time to vary any of the terms and conditions contained in the 

said Bidding Documents.   

8.  Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or made if 

addressed to the Bank and sent by courier or by registered mail to the Bank at the address set forth herein. 

9.  We undertake to make the payment on receipt of your notice of claim on us addressed to name of Bank 

along with branch address and delivered at our above branch which shall be deemed to have been duly 

authorized to receive the said notice of claim. 

10.  It shall not be necessary for the Corporation to proceed against the said Bidder before proceeding against 

the Bank and the guarantee herein contained shall be enforceable against the Bank, notwithstanding any 

other security which the Corporation may have obtained from the said Bidder or any other person and 

which shall, at the time when proceedings are taken against the Bank hereunder, be outstanding or 

unrealized. 

11.  We, the Bank, further undertake not to revoke this Guarantee during its currency except with the previous 

express consent of the Corporation in writing. 

12.  The Bank declares that it has power to issue this Guarantee and discharge the obligations contemplated 

herein, the undersigned is duly authorized and has full power to execute this Guarantee for and on behalf of 

the Bank. 

  

(Signature of the Authorized Signatory) 

(Official Seal) 
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LETTER OF TRANSMITTAL 

   (ON LETTER HEAD OF THE COMPANY) 
 

To, 
Managing Director,  
Bridge, Ropeway, Tunnel and Other Infrastructure 

 Development Corporation of Uttarakhand Ltd. (BRIDCUL) 

 Opposite Govt. ITI, Saharanpur Road,  

Niranjanpur, Dehradun-248001 
Sub: Proposal for Empanelment of Design and DPR Consultancy Firms for Road work. 
 

Sir, 
Having examined the details given on your website for the empanelment of Architectural and 

Design Consultancy Firms in BRIDCUL, we submit our proposal with relevant information and 
documents for your kind consideration. 

1. I/We hereby certify that all the statements made and information supplied in the enclosed 
Annexures A to J and accompanying statements are true and correct. 

2. I/We have furnished all information and necessary details required for the empanelment 
of Architectural and Design Consultancy Firms. 

3. I/We submit the requisite certified solvency certificate and authorize the Managing 
Director, BRIDCUL to approach the bank issuing the solvency certificate to confirm the 
same. I/We also authorize Managing Director to approach individuals, employers, firms 
and corporations to verify our competence and general reputation. 

4. I/We fully understand and agree that I/we may be de-empanelled from the panel and 

debarred from future works in BRIDCUL in case any information provided by us is found to 

be false or incorrect. 

 

Enclosures: Technical and Financial Proposals in separate envelops.  

Seal of applicant: 

Date of submission: 

 

 Signature of Authorized 

        Signatory of Applicant (s) 
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Annexure-A 

APPLICATION FORM 

 (The applicant should study carefully the RFP for Empanelment and the list of documents to be 
annexed with the proposal before filling the form. Proposal found deficient in any respect is liable 
to be rejected without any further correspondence)  

1. Class: 

S.No. Class 

1.  Class A 
2.  Class B 
3.  Class C 
4.  Class D 

 

Note:- Please tick (√) in the box against desired class. 

2. Empanelment fee enclosed: 

(Refer Clause nos. 4 & 5) 

3. Name of firm …………………………………………………………………………………………………………………… 

4. Address of the firm: 

(a) Regd. office……………………………………………………………………………………………….…………………. 

(b) Head Office……………………………………………………………………………………………..…………………… 

(Attach separate paper for addresses of other offices) 
 

5. Telephone Number ……………………………………..…..  Fax No……………………………………..……………… 

E-mail address:…………………………………………………………………………………………………………………… 

6.  Constitution:     
Sole Proprietorship Concern Partnership Firm 

           Public Ltd. Company          Private Ltd. Company 

7.  If partnership firm, names of the partners/ If Company, name of directors 

(a)……………………………………      (b)  ……………………….……………… 

(c)   …………………………..........     (d) ……………………....……………… 

Sl. 
No 

Desired Class Draft No. Date Amount Issuing Bank & 
Branch 
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(e)  ………………………..............                           (f) ………………..……………………… 

8.   Furnish the following details and enclose copies of each document: 
(a) PAN                …………………………………… 

(b) GST No.              …………………………………… 

(c)   Corporate Identity No. as given by relevant ROC      …………………………………… 

(if applicable) 

 
9. Is the sole proprietor/any partner/director of company: 

(a)   Dismissed Government Servant     Yes   No 

(b)   Removed from approved list of contractors   Yes  No 

 (c)  Demoted to a lower class of consultant    Yes   No 

 (d)  Having business banned/suspended by 

              any government in the past     Yes   No 

 (e)  Convicted by a court of law     Yes   No 

If answer to any of the above is ‘Yes’, furnish details on a separate sheet 

10.   Name of person holding power of attorney 

……………………………………………………………………………………………………………………..…………………… 

11.   Name of Bankers with full address ………………………………….………………………………………….…… 

12.   Place of business ……………………………………………………………………………………………………………… 

13.  (a) Whether already enlisted with BRIDCUL or any other department  Yes         No 

(b) If yes, give details: 

 

(i) Name of department ………………………………………………………………………………………………... 

(ii) Class …………………………………………………………………………………………………………………………. 

(iii) Empanelment authority & address……………………………………………………………………………. 

(iv) Empanelment No. & date …………………………………………………………………………………………. 

(v) Date of validity ……………………..…………..  
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14.  Certificates: 
{{{{{{{{{{{{{{{{ 

I/We (including all partners) certify that I/We have read “RFP for Empanelment of Consultants 

for Architectural and Design of Bridge Projects” in BRIDCUL as amended upto-date and shall 

abide by them. 

Signature(s) of applicant(s): 

         Name      Signature     Address 
 

   1 ...........................................                ................................         .............................................                   

   2 ...........................................                ................................         ............................................ 

   3 ...........................................          .................................        ............................................. 

   4 ...........................................          .................................        ............................................. 

   5 ...........................................          .................................        ............................................. 

Date : 

No. of Documents attached 
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Annexure-B 

Details of Technical & Administrative personnel employed with the Firm. 

 

S. 
No 

Designation Total 
No. 

Name Qualification Professional Experience 
and Details of work 

carried out 

Field of 
Expertise 

Date since 
employed with 

the firm 

Remarks 

1 2 3 4 5 6 7 8 9 

1. 

2. 

3. 

 

 

 

4. 

5. 

6. 

 

 

 Team Leader 

Highway/Structure Engineer 

Civil Engineers (E.g. Structural, 

Pavement, Geotech, 

Environment, Service Engineers 

etc.) 

Electrical Engineers 

Site Engineers etc. 

Any other specialist/ expert etc. 

  
 
 
 
 
 
 
 
 
 
 
 
 

     

Note:   CVs of each personnel/expert shall be attached with their signatures and counter signed by the authorized 

representative of the firm with self attested copy of certificates. 

 

 

     Signature of Authorized 

                Signatory of Applicant (s) 
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Annexure-C 

List of Associated Consultants 

S. 
No. 

Nature of Consultancy Name & Address of 
Consultants 

Name, Qualification & 
Experience of Staff 

Important Projects 
Handled 

Since When Associated 
with the firm 

1. Highway Consultant     

2. Structural Consultant     

3. Quantity/estimation Consultant     

4. Geotech Consultant     

5. 
 

Topographical and Contour Survey 
Consultant 

    

6. 
 

Landscape & Horticulture 
Consultants 

    

7. E & M Consultant     

8. Any other relevant consultants     

9.      

10.      

11.      

12.      

Note:  (i) CVs of each personnel/expert shall be attached with their signature and counter signed by the authorized representative of the 

firm. Affidavit on Rs.100 stamp paper shall be submitted for proof of association for external experts. 

  
     Signature of Authorized 

        Signatory of Applicant (s) 
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Annexure-D 

FINANCIAL INFORMATION 

 

2. Financial Analysis-Details to be furnished duly supported by figures in balance sheet/profit & loss account 

for the last five years duly certified by the Chartered Accountant, as submitted by the applicant to the 

Income Tax Department (Copies to be attached). 

 

Years 

I. Gross Annual turn over 

 

 

Note: In case the consultancy firm is unable to submit the turn over for the year 

2016-2017 due to any reason, they should submit a certificate from a Chartered 

Accountant duly citing the reasons for non-submission of the turnover and provide 

the turn over for the year 2011-2012 instead. 

 

II. Solvency Certificate from 

Bankers of Applicant. (To be attached on bank’s letter head) 
  

     Signature of Authorized 

                              Signatory of Applicant (s) 

 

Signature of Charted Accountant with seal 

2012-2013 2013-2014 2014-2015 2015-2016 2016-17 
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Annexure-E 

LIST OF CONSULTANCY WORKS COMLPETED DURING THE LAST 5 YEARS 
[ 

S. 
No. 

Type of Project Name 
of 

Project 

Brief Scope 
of the 

Consultancy 
work 

Cost of 
Project 

Cost of 
Consultancy 

Work 

Name of 
Client 

Department 

Date of start of  Date of completion of  Remark 

Consult- 
ancy 
Work 

Civil 
Work 

(Project) 

Consultancy 
Work 

Civil 
Work 

(Project) 

(a) 

 

 

 

 

 

Roads/Bridge           

Note: Only top 5-10 high value and important works be given of each type of work, certificate from clients must be attached is 

proof. 

 

     

                                        Signature of Authorized 

            Signatory of Applicant (s) 
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Annexure-F 

 

LIST OF CONSULTANCY WORKS IN HAND 

S.No. Type of Project Name of 
Project 

Brief 
Scope of 
the work 

Cost of 
Project 

Cost of 
Consultancy 

Work 

Name of 
client  

Department 

Date of start 
of 

Consultancy 
Work 

Period of 
Consultancy 

Work  

Special 
Features 

of the 
Projects 

Remark 

(a) 

 

Roads/Bridge 

  

         

 Note: Only top 5-10 high value and important works be given of each type of work, certificate from clients must be attached 

is proof. 

 

 

 
     Signature of Authorized 
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        Signatory of Applicant (s) 

 

 

Annexure-G 

LIST OF RELEVANT SOFTWARE AND EQUIPMENT AVAILABLE WITH THE FIRM 

 

S.No. Name of Equipment/ Software Type Nos.  Year of purchase Remarks 

1. 
 
 

2. 
3. 
 
 
 
 

4. 
5. 
6. 
7. 
 

Computers 
a) Desktops 
b) Laptops 

Printers/Scanner/Plotters etc 
Software 

(i) Auto CAD etc. 
(ii) STAAD Pro etc. 
(iii) Revit etc. 
(iv) Project Management Software etc. 

Survey Equipment 
Field Investigation Equipment 
Lab Equipment 
Any other relevant equipment/ software 

    

 

 

 

     Signature of Authorized 

        Signatory of Applicant (s) 
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ANNEXURE – H 

PARTICULARS OF LITIGATION/ARBITRATION CASES 

S. 
No. 

Name of the 
project under 

litigation 

Name of Client  Amount 
of 

Litigation  

Period of 
Litigation 

Outcome of Arbitration/ 
Court 

Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 

 

                                                                                  Signature of Authorized 

                 Signatory of Applicant (s) 
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Annexure- I 

 

Evaluation of Annual Performance 
 

 Annual Evaluation shall be done for the following activities of the empanelled 

consultants. 

1. No. of projects awarded by this department during the financial year. 

2. No. of projects timely completed during the financial year. 

3. No. of projects delayed during the financial year. 

4. No. of projects not commenced by the consultant. 

5. Quality of Architectural drawings. 

6. Quality of Structural drawings. 

7. Response of the consultant with suggestions and modification. 

8. Response of the consultant with rectification of mistakes in drawings. 

9. Response of the consultant with rectification of structural designs. 

10. Response of the consultant with the client suggestions regarding project 

designing.  

 

The annual performance evaluation of each consultant shall be done each 

year in the month of April on the above mentioned activities of the consultancy 

services assigned to them. The total marks for the evaluation of performance will be 

100 and each consultant has to secure minimum 60 marks.  

 If any consultant secures marks less than 60 in all the years during his 

empanelment period, case may not be consider for up gradation/renewal. 

 Consultant securing more than 90 marks shall be given priority for up 

gradation for higher category.  
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Annexure- J 

 

THE FINANCIAL QUOTE 

S. 
No. 

Schedule of Consultancy Consultancy Fee                       (in 
percentage of cost of works arrived 
at on the basis of Delhi Schedule of 
rates (DSR)/SOR and as  approved 
by Govt/BRIDCUL /Client including 
all taxes (GST etc.) 

  Class A  Class B  Class C  Class D  

1.  Design Consultancy and Preparation of 
DPR  
Site survey, Soil Investigation Concept 
Design/drawings including power point 
presentation and Model/3D views etc. and 
detailed Working Designs & Drawings, 
Preliminary estimate, Detailed designs, 
Detailed structural drawings, Preparation of 
DPR and site visit as per scope of work of 
this RFP Document. 

 
 

0.989% 0.989% 0.989% 0.989% 

Note: Consultant may quote for the class/category for which they may be eligible.  

 

Seal of Consultant           Signature of the Consultant  

Place: 

Date:   


